

Contractor	Hy-Tec Construction	Breitbach Construction	BCI Construction	Barrato Brothers Construction	Eagle Construction Co.	Rice Lake Construction
Base Bid	\$5,180,000	\$5,599,000	\$5,655,000	\$5,769,823	\$6,546,320	\$6,359,500
Alternate 1	-\$209,021	-\$258,895	-\$180,105.94	-\$122,391.05	-\$232,440	-\$160,834.08
Alternate 2	\$107,352.50	\$107,112	\$108,989.50	\$112,730	\$158,200	\$148,252.50
Alternate 3	\$2,897.50	\$2,648	\$2,660	\$2,660.50	-\$18,200	-\$98,202.50
Alternate 4	-\$84,926.50	-\$84,520.50	-\$81,459	-\$83374.50	-\$74,000	-\$76,085
Alternate 5	-\$29,377.50	-\$30,881.95	-\$31,425.90	-\$29,205	-\$31,650	-\$26,042.50
Alternate 6	-\$36,072.00	-\$38,554	-\$23,396	-\$27,698	-\$24,000	-\$34,760
Alternate 7	-\$112,476.00	-\$117,966.05	-\$94,699.10	-\$96,884.70	-\$91,920	-\$104,292.50
Part 3 Unit Price Work	\$2,438,389.60	\$2,469,598.53	\$2,639,463.22	\$2,835,716.25	\$2,607,490.00	\$3,065,635.40
City Water Main	\$114,025.80	\$114,528.13	\$115,482.23	\$119,455.60	\$80,590.00	\$104,565.00
Base Bid, Alternate 2, Part 3 Unit Price and Water Main	\$7,839,767.90	\$8,290,238.66	\$8,518,934.95	\$8,837,724.85	\$9,392,600.00	\$9,677,952.90